RECLAMATION SURETY ESTIMATE

Unico Incorporated last revision 05/24/05
Deer Trail Mine & Mili filename M031-003 xis
DOGM file Number M/031/003 Piute County

Prepared by Utah State Division of Oil, Gas & Mining (DJ)

*** Bond has been amended to include additional structures at the site (fine ore bin & upstairs annex)
(Itemized estimate under separate cover)

No other changes made to the bond - bond escalation date remains 2009

Note: actual unit costs may vary according to site conditions last unit cost update 10/07/02
-Amount of disturbed area which will receive reclamation treatments = 12.81 acres
-Estimated total disturbed area for this mine = 13.81 acres
Activity Quantity Units $/unit $ Note
Safety gates, signs, efc. (6 signs & 2 gates) 1 lump sum 1600 1600|(1)
Demolition of buildings and facilities 65640 cf 0.26 17066(2)
Demolition of other buildings and structures 16 hours 246 3936
***Demolition of fine ore bin 1 lump sum 12900 12900
***Demolition of upstairs annex 1 lump sum 3300 3300
Removal & burial of ball mill floor & pedestal (dozer) 10 hours 246 2460
Removal of site fences 25 hours 15 375
Debris & equipment removal - trucking 18 trips 55 990{(3)
Debris & equipment removal ~ dump fees 0 ton 60 0[(4)
Debris & equipment removal - loading trucks w/FE loader 15 hours 180 2700|(5)
Demolition & debris removal - generat labor 80 hours 15 1200{(6)
Construct bat gate at PTH portal 3 lump sum 1500 4500
Regrading facilities areas (2 ft depth) 3 acre 613 1839(7)
Regrading waste dump slopes 14850 CY 06 8910((8)
Ripping waste dump tops 1 acre 246 246|(9)
Ripping stockpile & compacted areas 6.65 acre 246 1636 |(9)
Ripping access roads - dozer 0.5 acre 246 1231(9)
Regrading access roads - dozer 0.5 acre 246 123](9)
Removal of water tank at PTH portal (dozer) 2 hours 246 4921(9)
Recontour fresh water pond 3 hours 246 738|(9)
Removal of power lines 12 hours 15 180
Removal of substation (UP&L cost quote) 1 lump sum 5000 5000
Remove culverts 8 hours 246 1968
Remove fresh water pond liner 3 hours 15 45
Remove reagent trailer fence 3 hours 15 45
Trackhoe for access road reduction 4 hours 246 984
FEL to load reptacement soil 40 hours 180 7200
Truck transport soil to mill site 293 trips 55 16115
Topsoil redistribution- dozer 7322 CY 0.58 42471(12)
Composted manure (10 ton/acre) 7.609 acre 300 2283|(00)
Broadcast seeding 13.81 acre 240 3314(00)
General site cleanup & trash removal 12.81 acre 50 641}(00)
Equipment mobilization 4 equip 2000 8000|(00)
Reclamation supervision (10% of surety estimate) 11515}(15)
Subtotal 126671
10% Contingency 12667
Subtotal 139338
Escalate for 5 years at 2.59% per year 19003
Total 158341
Rounded surety amount in year 2009 $ 158300

Average cost per disturber acre = 11466




